STATE OF CALI FORNI A

B

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1
BI D OPENI NG DATE 10/ 26/ 00 I N SAN BERNARDI NO COUNTY | N AND RR | NVOLVENENT 10/ 30/ 00
CONTRACT NUMBER 08- 340804 NEAR FONTANA FROM 0.2 M LE EAST OF CONTRACT CODE 'A
LOCATI ON 08- SBD- 10- 15. 4/ 16. 9 Cl TRUS AVENUE OVERCROSSI NG TO 0. 7 185 CONTRACT | TEMB
M LE EAST OF S| ERRA AVENUE
MODI FY EXI STI NG | NTERCHANGE FEDERAL AID HP21-5307- (005) N
STPL- 5307- (005) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPOSALS | SSUED 21 FUND TOTAL  HE1l1 0 TOTAL NUMBER OF WORKI NG DAYS 1400
NUMVBER OF Bl DDERS 7 ENG NEERS EST 15, 831, 000. 00 AMOUNT UNDER 334, 005. 55 PERCENT UNDER EST 2. 11

PROGRAM ELEMENTS 400
Bl D RANK

Bl D TOTAL

15, 496, 994. 45

15, 764, 685. 85

16, 736, 555. 00

16, 851, 882. 20

16, 900, 000. 00

BI DDER | D

Bl DDER | NFORVATI ON

BANSHEE CONSTRUCTI ON COVPANY

I NC

1600 E STEEL ROAD

COLTON CA 92324

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92392

Rl VERSI DE CONSTRUCTI ON  COVPANY

P O BOX 1146
RI VERSI DE CA 92502
STEVE P RADGCS | NC

P O BOX 15128

SANTA ANA CA 92735-0128
E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

( NAVE/ ADDRESS/ LOCATI ON)

909 824-0393
00732806
FAX 909 824-8919

909 350- 3535
00247770
FAX 909 350-9049

909 682-8308
00266222
FAX 909 682-8350

714 835-4612
00484452
FAX 714 835-2186

909 684-5360
00140069
FAX 909 788-2449



08- 340804

08-SBD-10-1

10/ 26/ 00

6

17, 506, 470. 35

18, 305, 751. 05

1

5

C C MYERS I NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948
M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

916 635-9370
00331359
FAX 916 635-1527

916 334-1221
00286430
FAX 916 334-0562

Bl D245
PAGE 2
10/ 30/ 00



08- 340804
08-SBD-10-1

10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
10/ 30/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL

POMONA CA

A J ACCSTA

Bl G BEAR LAKE CA

A T CURD STRUCTURES
RI ALTO CA

ALCORN FENCE COWPANY
Rl VERSI DE CA

AVAR CONSTRUCTI ON
CAMPBELL CA

AYALA BORI NG | NC
10150 POPLAR AVENUE
FONTANA CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

COBOLT CONSTRUCTI ON
CH NO CA

CROMN FENCE

SANTA FE SPRI NGS CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CLEARI NG AND GRUBI NG

PRECAST

SI GN STRUCTURES

PRESTRESSI NG

FURNI SH AND BORE

STRI PI NG

M NOR CONCRETE

METAL BEAM GUARD RAI L

LANDSCAPI NG



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
10/ 30/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FOUNDATI ON PI LI NG
FONTANA CA

HARBER COMPANI ES
SAN BERNARDI NO CA
HYDROSPROUT

ESCONDI DO CA

MAVERI CK ELECTRI C
DOMNEY CA

REG ONAL STEEL
CLAREMONT CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
WAGNER CONSTRUCTI ON
SAN DI EGO CA

Pl LI NG

DEMOLI TI ON

ERGCSI ON CONTROL

ELECTRI CAL

REI NFORCI NG STEEL

CONCRETE PAVI NG

SI GNS

SHORI NG



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A T CURD STRUCTURES
RI ALTO CA

ALCORN FENCE

SUN VALLEY CA

CHRI SP COVPANY
FONTANA CA

CROMN FENCE

SANTA FE SPRI NGS CA
DSI

LONG BEACH CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LI NG
FONTANA CA

HARBER COMVPANI ES
SAN BERNARDI NO CA

J V LAND CLEARI NG COVPANY
SAN DI MAS CA

MAVERI CK ELECTRI C
DOMANEY CA

REG ONAL STEEL
CLAREMONT CA

CONTI NUED ON NEXT PAGE

PRECAST G RDERS ( PORTI ON)
SI GNS STRUCTURES ( PORTI ON)

STRI PI NG ( PORTI ON)

METAL BEAM GUARD RAI L ( PORTI ON)
POST TENSI ONI NG ( PORTI ON)
LANDSCAPE AND | RRI GATI ON ( PORTI ON)
PI LI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

CLEARI NG AND GRUBI NG ( PORTI ON)
ELECTRI CAL ( PORTI ON)

REBAR ( PORTI ON)



08- 340804 Bl D245

08-SBD-10-1 PAGE 6
10/ 26/ 00 10/ 30/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAMRCD CORPORATI ON CURB AND GUTTER ( PORTI ON)
LANCASTER CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LINCOLN CA

A T CURD STRUCTURES G RDERS

RIALTO CA

ALCORN FENCE FENCE, METAL BEAM GUARD RAIL AND SI GN STRUCTURE
Rl VERSI DE CA

AVAR CONSTRUCTI ON PRESTRESSI NG

CAVPBELL CA

AZTECA CONSTRUCTI ON EDGE DRAIN

RANCHO CORDOVA CA

CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKERS

FREMONT CA

DI VERSI FI ED LANDSCAPE LANDSCAPE AND | RRI GATI ON

W NCHESTER CA

FOUNDATI ON PI LE STEEL PILING

FONTANA  CA

HARBER COVPANI ES BRI DGE REMOVAL

SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
10/ 30/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

J V LAND CLEARI NG
SAN DI MAS CA

MAVERI CK ELECTRI C
DOMEY CA

STANLEY F YELI CH

SI ERRA MADRE CA

UNI TED PLACER
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG ( PORTI ON)

ELECTRI CAL AND FI BER OPTI C
STORM DRAI N ( PORTI ON)

REI NFORCEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A T CURD STRUCTURES
RI ALTO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CHRI SP COVPANY
FONTANA CA

CROMN FENCE

SANTA FE SPRI NGS CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE

PRECAST G RDERS

PRESTRESSI NG

ASPHALT CONCRETE PAVI NG

STRI PI NG AND ROADSI DE SI GNS

FENCE AND METAL BEAM GUARD RAI L

LANDSCAPE



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
10/ 30/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FOUNDATI ON PI LE
FONTANA CA

HARBER COMPANI ES
SAN BERARDI NO CA

J V LAND CLEARI NG
SAN DI MAS CA

MAVERI CK ELECTRI C
DOMNEY CA

MODERN ALLOYS
STANTON CA

RADI CH CONSTRUCTI ON
SIM VALLEY CA

REG ONAL STEEL
CLAREMONT CA
SAVMRCOD CORPORATI ON
LANCASTER CA
STATEW DE SAFETY AND SI GNS
NI POMO CA

WAGNER CONSTRUCTI ON
SAN DI EGO CA

Pl LI NG

DEMOLI TI ON

CLEARI NG AND GRUBI NG

ELECTRI CAL

OVERHEAD SI GNS

Pl PE WORK

REBAR

M NOR CONCRETE AND M SCELLANEOUS CONSTRUCTI ON

CONSTRUCTI ON AREA SI GNS

SHORI NG



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
10/ 30/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

A T CURD STRUCTURES
RI ALTO CA

CHRI SP COVPANY
FONTANA CA

CROMN FENCE

SANTA FE SPRI NGS CA
DSI

LONG BEACH CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FOUNDATI ON PI LI NG
FONTANA CA

GERCO CONTRACTOR
AUBURN CA

HARBER COMVPANI ES
SAN BERNARDI NO CA

J V LAND CLEARI NG
SAN DI MAS CA

MAVERI CK ELECTRI C
DOMNEY CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

PORTLAND CONCRETE G RDERS

STRI PI NG

METAL BEAM GUARD RAI L AND FENCE

PRESTRESS

LANDSCAPE AND | RRI GATI ON

DRI VE PI LES

SI GN STRUCTURE

BRI DGE REMOVAL

CLEARI NG AND GRUBI NG

ELECTRI CAL



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 10
10/ 30/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

REG ONAL STEEL
CLAREMONT CA
SAPPER CONSTRUCTI ON
SPRI NG VALLEY CA
WAGNER CONSTRUCTI ON
SAN DI EGO CA

Bl DDER | D NAME AND ADDRESS

REBAR

PORTLAND CEMENT CONCRETE PAVI NG

SHORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

CHRI SP COVPANY
FREMONT CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DUGAN CONSTRUCTI ON
M RA LOVA CA
FOUNDATI ON PI LE
FONTANA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

POST TENSI ON

STRI PI NG AND MARKI NG

CONCRETE PAVI NG

LANDSCAPE

M NOR CONCRETE AND M NCR STRUCTURE

DRI VE PI LI NG

DEMOLI TI ON BRI DGE



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 11
10/ 30/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J D JI MENEZ

RANCHO CUCAMONGA CA
MATI CH CORPCRATI ON
SAN BERNARDI NO CA
MATI CH CORPCRATI ON
SAN BERNARDI NO CA
MAVERI CK ELECTRI C
DOMNEY CA

MODERN ALLOYS
STANTON CA

UNI TES STEEL PLACERS
UPLAND CA

Bl DDER | D NAME AND ADDRESS

M NOR CONCRETE M SCELLANEQUS

ROADWAY EXCAVATI ON, BASE AND ASPHALT CONCRETE PAVI NG
UNDERGROUND

ELECTRI CAL

SI GN STRUCTURES AND METAL BEAM GUARD RAI L

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL

ONTARI O CA

A T CURD STRUCTURES
RI ALTO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

PRECAST G RDERS

PRESTRESSI NG

ASPHALT CONCRETE PAVI NG



08- 340804
08-SBD-10-1
10/ 26/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 12
10/ 30/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
FONTANA CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CROMN FENCE

SANTA FE SPRI NGS CA
DI VERSI FI ED LANDSCAPE
W NCHESTER CA
HARBER COMPANI ES
SAN BERNARDI NO CA
MAVERI CK ELECTRI C
DOMNEY CA

MODERN ALLOYS
STANTON CA

RADI CH CONSTRUCTI ON
SIM VALLEY CA

REG ONAL STEEL
CLAREMONT CA

STRI PI NG

PORTLAND CEMENT CONCRETE

FENCE AND GUARD RAI L

PLANTI NG AND | RRI GATI ON

BRI DGE AND CONCRETE REMOVAL

ELECTRI CAL

SI GN STRUCTURES

UNDERGROUND

REBAR



08- 340804 Bl D245

08-SBD-10-1 CONTRACT PROPOSAL OF LOW BI DDER PACGE 13
10/ 26/ 00 10/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 019363 LEAD COVPLI ANCE PLAN LS LUWP SUM 10, 000. 00* 10, 000. 00
2 070010 PROGRESS SCHEDULE ( CRI Tl CAL PATH) LS LUW SUM 25, 000. 00* 25, 000. 00
3 070018 Tl ME- RELATED OVERHEAD VDAY 400 3, 000. 00 1, 200, 000. 00
4 071321 TEMPORARY FENCE ( TYPE CL- 6) LF 250 5.00 1, 250. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 25, 000. 00* 25, 000. 00
6 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 300, 000. 00* 300, 000. 00
7 120116 TYPE |11 BARRI CADE EA 5 26. 00 130. 00
8 120120 TYPE 111 BARRI CADE EA 150 100. 00 15, 000. 00
9 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 5, 040 1.00 5, 040. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 198, 000 .10 19, 800. 00
11 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 680 26. 00 17, 680. 00
12 120182 PORTABLE DELI NEATOR EA 150 21.00 3, 150. 00
13 120200 FLASHI NG BEACON ( PORTABLE) EA 6 1, 800. 00 10, 800. 00
14 120300 TEMPORARY PAVEMENT MARKER EA 2,910 2.00 5, 820. 00
15 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWP SUM 165, 000. 00* 165, 000. 00
16 128650 PORTABLE CHANGEABLE MESSACE SI GN EA 4 22, 000. 00 88, 000. 00
17 129000 TEMPORARY RAI LI NG (TYPE K) LF 36, 800 9.00 331, 200. 00
18 129100 TEMPORARY CRASH CUSHI ON MCDULE EA 550 150. 00 82, 500. 00
19 129150 TEMPORARY TRAFFI C SCREEN LF 5, 500 5.00 27,500. 00
20 150608 REMOVE CHAI N LI NK FENCE LF 1, 560 2.00 3,120. 00
21 150711 REMOVE PAI NTED TRAFFI C STRI PE LF 112, 000 .40 44, 800. 00
22 150712 REMOVE PAI NTED PAVEMENT MARKI NG SQFT 3, 810 1.40 5, 334. 00
23 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 15, 900 .40 6, 360. 00
24 150722 REMOVE PAVEMENT MARKER EA 2,120 1.00 2,120.00
25 150744 REMOVE ROADSI DE SI GN (WOCD POST) EA 18 100. 00 1, 800. 00
26 150760 REMOVE S| GN STRUCTURE EA 4 2,200. 00 8, 800. 00
27 150767 REMOVE BRI DGE MOUNTED SI GN EA 2 2,800. 00 5, 600. 00
28 150771 REMOVE ASPHALT CONCRETE DI KE LF 970 1.20 1, 164. 00
29 150806 REMOVE PI PE LF 240 5.00 1, 200. 00
30 150820 REMOVE | NLET EA 1 175. 00 175. 00
31 150829 REMOVE RETAI NI NG WALL LF 160 46. 00 7, 360. 00
32 150860 REMOVE BASE AND SURFACI NG (14 970 8.00 7, 760. 00
33 151540 RECONSTRUCT CHAI N LI NK FENCE LF 700 2.50 1, 750. 00
34 151568 RECONSTRUCT THRI E BEAM BARRI ER LF 450 26. 00 11, 700. 00
35 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG LF 2,150 13. 00 27, 950. 00
36 152322 RESET ROADSI DE SI GN (WOOD POST) EA 14 135. 00 1, 890. 00
37 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 27 150. 00 4, 050. 00

38 152604 MODI FY | NLET EA 1 675. 00 675. 00



08- 340804 Bl D245

08- SBD- 10- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
10/ 26/ 00 10/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
39 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT SQYD 3, 250 3.50 11, 375. 00
40 153220 REMOVE CONCRETE ( CHANNEL) (% 670 40. 00 26, 800. 00
41 153229 REMOVE CONCRETE BARRI ER ( TYPE K) LF 78 4.00 312. 00
42 153246 REMOVE CONCRETE (M SCELLANEQUS) cY 130 30. 00 3,900. 00
43 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 133, 650. 00* 133, 650. 00
44 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUVMP SUM 27, 000. 00* 27, 000. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 127, 800. 00* 127, 800. 00
46 190101 ROADWAY EXCAVATI ON cY 26, 000 11.00 286, 000. 00
47 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cy 12, 610 41.00 517, 010. 00
48 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) cY 4,810 20. 00 96, 200. 00
49 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cY 11, 340 30. 00 340, 200. 00
50 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cY 7,980 20. 00 159, 600. 00
51 194001 DI TCH EXCAVATI ON cy 78 14. 00 1,092. 00
52 198001 | MPORTED BORROW cY 59, 000 1.00 59, 000. 00
53 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 241, 000. 00* 241, 000. 00
54 (S) 204053 W LD FLOAER SEEDI NG ACRE 4.2 1, 750. 00 7, 350. 00
55 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 8, 400. 00* 8, 400. 00
56 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 176, 000. 00* 176, 000. 00
57 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 8, 400. 00* 8, 400. 00
58 (S) 208000 | RRI GATI ON SYSTEM LS LUVMP SUM 235, 000. 00* 235, 000. 00
59 (S) 208304 WATER METER EA 1 5, 250. 00 5, 250. 00
60 (S) 019364 15" WELDED STEEL Pl PE CONDUI T LF 770 66. 00 50, 820. 00
(. 250" THI CK)
61 (S) 019365 24" WELDED STEEL PI PE CONDUI T LF 410 196. 00 80, 360. 00
(. 250" THI CK)
62 220101 FI NI SHI NG ROADWAY LS LUVMP SUM 45, 000. 00* 45, 000. 00
63 260201 CLASS 2 AGGREGATE BASE cY 12, 100 28.00 338, 800. 00
64 (S) 019366 GRAVEL MULCH cY 210 130. 00 27, 300. 00
65 280000 LEAN CONCRETE BASE cY 3, 040 100. 00 304, 000. 00
66 290301 CEMENT TREATED PERVEABLE BASE cY 2,870 100. 00 287, 000. 00
67 390152 ASPHALT CONCRETE TN 25, 500 46. 00 1, 173, 000. 00
68 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS SQYD 2, 280 12.00 27, 360. 00
AREA)
69 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) LF 720 1.70 1, 224. 00
70 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) LF 410 1.70 697. 00
71 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) LF 1, 550 1.70 2, 635. 00
72 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TN 32 840. 00 26, 880. 00

73 401000 CONCRETE PAVEMENT (14 5, 630 85. 00 478, 550. 00



08- 340804 Bl D245

08- SBD- 10- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
10/ 26/ 00 10/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
74 401066 CONCRETE PAVEMENT (RAMP TERM NI ) cy 690 112. 00 77, 280. 00
75 490528 FURNI SH STEEL PILING (HP 14 X 89) LF 3, 882 10. 00 38, 820. 00
76 (S) 490529 DRI VE STEEL PILE (HP 14 X 89) EA 127 1, 275. 00 161, 925. 00
77 490538 FURNI SH STEEL PILING (HP 14 X 117) LF 1, 200 13. 00 15, 600. 00
78 (S) 490539 DRI VE STEEL PILE (HP 14 X 117) EA 25 1, 275. 00 31, 875. 00
79 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 100, 000. 00* 100, 000. 00
80 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 2,310 150. 00 346, 500. 00
81 (F) 510053 STRUCTURAL CONCRETE, BRI DGE (% 5, 285 285. 00 1, 506, 225. 00
82 (F) 048317 STRUCTURAL CONCRETE, BRI DGE ( COLOR) cy 1,120 225. 00 252, 000. 00
83 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL (% 2,977 200. 00 595, 400. 00
84 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB cy 78 650. 00 50, 700. 00
(TYPE N MODI FI ED)
85 (F) 048318 STRUCTURAL CONCRETE, APPROACH SLAB cy 485 400. 00 194, 000. 00
(TYPE N MODI FI ED) ( COLOR)
86 (F) 510102 CLASS A CONCRETE ( STRUCTURE) cy 810 280. 00 226, 800. 00
87 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) (% 94 1, 190. 00 111, 860. 00
88 511106 DRI LL AND BOND DOVEL LF 67 24. 00 1, 608. 00
89 (S) 512207 FURNI SH PRECAST PRESTRESSED CONCRETE EA 18 8, 800. 00 158, 400. 00
G RDER (80' -90')
90 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 18 1,575. 00 28, 350. 00
G RDER
91 515020 REFI NI SH BRI DGE DECK SQFT 1,412 12. 00 16, 944. 00
92 (S) 519087 JONT SEAL (TYPE B-MR 2") LF 542 64. 00 34, 688. 00
93 (S) 519101 JONT SEAL (TYPE A) LF 190 21.00 3, 990. 00
94 520101 BAR REl NFORCI NG STEEL LB 176, 000 .45 79, 200. 00
95 ('SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) LB 1,351,000 .54 729, 540. 00
96 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) LB 294, 547 .65 191, 455. 55
97 (F) 560208 FURNI SH SI GN STRUCTURE ( TUBULAR) LB 170, 300 1.90 323, 570. 00
98 ( SF) 560209 INSTALL SI GN STRUCTURE ( TUBULAR) LB 170, 300 .17 28, 951. 00
99 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) LB 5,010 2.00 10, 020. 00
100 ( SF)560214 I NSTALL SI GN STRUCTURE (LI GHTVWEI GHT) LB 5,010 .54 2, 705. 40
101 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 47, 000 2.00 94, 000. 00
102 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 47,000 .31 14, 570. 00
103 561004 30" CAST- | N-DRI LLED- HOLE CONCRETE PI LE LF 52 410. 00 21, 320. 00
(S| GN FOUNDATI ON)
104 561005 36" CAST- | N-DRI LLED- HOLE CONCRETE PI LE LF 150 245. 00 36, 750. 00
(S| GN FOUNDATI ON)
105 561011 48" CAST- | N- DRI LLED- HOLE CONCRETE PI LE LF 44 430. 00 18, 920. 00

(S| GN FOUNDATI ON)



08- 340804 Bl D245

08- SBD- 10- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
10/ 26/ 00 10/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
106 566011 ROADSI DE SI GN - ONE POST EA 33 170. 00 5, 610. 00
107 566012 ROADSI DE SI GN - TWD POST EA 8 220. 00 1, 760. 00
108 620100 18" ALTERNATI VE PI PE CULVERT LF 230 30. 00 6, 900. 00
109 620140 24" ALTERNATI VE Pl PE CULVERT LF 150 40. 00 6, 000. 00
110 650014 18" REI NFORCED CONCRETE Pl PE LF 1, 300 32.00 41, 600. 00
111 650018 24" RElI NFORCED CONCRETE Pl PE LF 240 56. 00 13, 440. 00
112 650030 42" REI NFORCED CONCRETE Pl PE LF 100 94. 00 9, 400. 00
113 650034 48" REI NFORCED CONCRETE Pl PE LF 110 118. 00 12, 980. 00
114 650516 24" REI NFORCED CONCRETE Pl PE ( CLASS V) LF 1,610 64. 00 103, 040. 00
115 650520 30" REI NFORCED CONCRETE PI PE ( CLASS V) LF 1, 670 78.00 130, 260. 00
116 681103 3" PLASTI C PI PE (EDGE DRAIN) LF 6,110 10. 50 64, 155. 00
117 681107 3" PLASTI C PI PE (EDGE DRAI N OUTLET) LF 370 53. 00 19, 610. 00
118 681112 4" PLASTIC PI PE (EDGE DRAI N OUTLET) LF 160 53. 00 8, 480. 00
119 700837 36" BI TUM NOUS COATED CORRUGATED STEEL LF 2.3 800. 00 1, 840. 00
Pl PE | NLET (.064" THI CK)
120 048319 10" WELDED STEEL PI PE CASI NG ( BRI DGE) LF 160 85. 00 13, 600. 00
121 019367 JACKED 42" WELDED STEEL Pl PE LF 48 375. 00 18, 000. 00
(. 500" THI CK)
122 705011 18" STEEL FLARED END SECTI ON EA 1 325. 00 325. 00
123 019368 MEDI AN | SLAND EA 1 2,500. 00 2,500. 00
124 721009 ROCK SLOPE PROTECTI ON cy 13 56. 00 728.00
(FACI NG, METHOD B)
125 721430 CONCRETE ( CHANNEL LI NI NG) cy 130 340. 00 44, 200. 00
126 (F) 721810 SLOPE PAVI NG ( CONCRETE) (% 153 375. 00 57, 375. 00
127 729010 ROCK SLOPE PROTECTI ON FABRI C SQYD 9.3 5. 00 46. 50
128 731502 M NOR CONCRETE (M SCELLANEQOUS (% 500 250. 00 125, 000. 00
CONSTRUCTI ON)
129 (SF) 019369 ROCK COBBLE PAVI NG SQFT 2,100 9. 00 18, 900. 00
130 731530 M NOR CONCRETE ( TEXTURED PAVI NG) SQFT 200 15. 00 3, 000. 00
131 (F) 750001 M SCELLANEQUS | RON AND STEEL LB 16, 200 2.00 32, 400. 00
132 800360 CHAI N LI NK FENCE (TYPE CL-6) LF 540 10. 00 5, 400. 00
133 820107 DELI NEATOR ( CLASS 1) EA 100 5. 00 500. 00
134 820131 OBJECT MARKER ( TYPE K) EA 8 25. 00 200. 00
135 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) LF 6, 310 16. 50 104, 115. 00
136 ( SF) 833032 CHAI N LINK RAI LI NG (TYPE 7) LF 530 36. 00 19, 080. 00
137 833126 CONCRETE BARRI ER ( TYPE 25A) LF 1, 050 54. 00 56, 700. 00
138 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) LF 204 76. 00 15, 504. 00

139 (F) 833142 CONCRETE BARRI ER (TYPE 26 MODI Fl ED) LF 528 100. 00 52, 800. 00



08- 340804 Bl D245

08- SBD- 10- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
10/ 26/ 00 10/ 30/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

140 (F) 839521 CABLE RAI LI NG LF 1, 280 7.00 8, 960. 00

141 839532 CABLE ANCHOR ASSEMBLY EA 7 628. 00 4,396. 00
( BREAKAWAY, TYPE B)

142 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 1, 960. 00 15, 680. 00

143 (S) 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 39, 500 .35 13, 825. 00

144 (S) 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 11, 300 .75 8, 475. 00

145 (S) 840508 8" THERMOPLASTI C TRAFFI C STRI PE LF 7,900 .75 5, 925. 00
( BROKEN 12- 3)

146 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 2,590 2.75 7,122.50

147 (S) 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 900 .35 315. 00
( BROKEN 36- 12)

148 (S) 840526 4" THERMOPLASTI C TRAFFI C STRI PE LF 9, 520 .35 3,332.00
( BROKEN 17-7)

149 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,130 1.30 5, 369. 00

150 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 2, 850 2.85 8, 122. 50

151 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 207, 900. 00* 207, 900. 00

152 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 207, 900. 00* 207, 900. 00

153 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 8, 400. 00* 8, 400. 00

154 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 107, 100. 00* 107, 100. 00

155 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 50, 400. 00* 50, 400. 00

156 (S) 867014 12 SI NGLEMODE FI BER OPTI C CABLE LF 2, 260 3.10 7,006. 00

157 (S) 867015 24 S| NGLEMODE FI BER OPTI C CABLE LF 3, 300 4.75 15, 675. 00

158 (S) 867017 48 SI NGLEMODE FI BER CPTI C CABLE LF 3, 300 5.25 17, 325. 00

159 (S) 867019 60 SI NGLEMODE FI BER OPTI C CABLE LF 3, 300 6. 30 20, 790. 00

160 (S) 019370 24 S| NGLEMODE FI BER OPTI C CABLE SPLI CE EA 2 630. 00 1, 260. 00

161 (S) 019371 60 SI NGLEMODE FI BER OPTI C CABLE SPLI CE EA 2 630. 00 1, 260. 00

162 (S) 019372 48 S| NGLEMODE FI BER OPTI C CABLE SPLI CE EA 2 630. 00 1, 260. 00

163 (S) 019373 SPLI CE 12 SI NGLEMODE FI BER OPTI C CABLE EA 5 735. 00 3, 675. 00
TO 48 SI NGLEMODE FI BER OPTI C CABLE

164 (S) 019374 2" TYPE 1 CONDUI T ( TRENCHED) LF 750 10. 50 7, 875.00

165 (S) 019375 3" TYPE 1 CONDUI T ( TRENCHED) LF 120 21.00 2,520. 00

166 (S) 019376 3" TYPE 1 CONDUI T ( BORED) LF 230 42.00 9, 660. 00

167 (S) 019377 4" FIBER OPTI C CONDUI T LF 1,535 29. 00 44, 515. 00
(TRENCHED | N DI RT)

168 (S) 019378 4" FIBER OPTI C CONDUI T LF 980 34.00 33, 320. 00
(TRENCHED | N ASPHALT)

169 (S) 019379 4" AND 3" FIBER CPTI C CONDUI T LF 200 31.00 6, 200. 00

( TRENCHED | N DI RT)



08- 340804 Bl D245

08-SBD-10-1 CONTRACT PROPOSAL OF LOW BI DDER PACGE 18
10/ 26/ 00 10/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
170 (S) 019380 4" AND 2" FIBER OPTI C CONDUI T LF 220 35. 00 7,700. 00
(TRENCHED | N ASPHALT)

171 (S) 019381 1" | NNERDUCT LF 11, 800 1.80 21, 240. 00
172 (S) 019382 NO. 6 FI BER OPTI C PULL BOX ( TRAFFI C) EA 9 640. 00 5, 760. 00
173 (S) 019383 FI BER OPTI C SPLI CE VAULT ( TRAFFI C) EA 5 2,625.00 13, 125. 00
174 (S) 019384 FLEXI BLE POST FI BER OPTI C DELI NEATORS EA 6 25.00 150. 00
175 (S) 019385 RELOCATE CCTV CAMERA POLE EA 1 2,100. 00 2,100. 00
176 (S) 019386 ADJUST FI BER OPTI C PULL BOX TO GRADE EA 1 210. 00 210. 00
177 (S) 019387 RESET FI BER OPTI C SPLI CE VAULT TO GRADE EA 3 990. 00 2,970.00
178 (S) 019388 REMOVE FI BER OPTI C CABLE LF 2,720 1.15 3,128.00
179 (S) 019389 REMOVE FI BER OPTI C PULL BOX EA 1 210. 00 210. 00
180 (S) 019390 REMOVE FI BER OPTI C SPLI CE VAULT EA 3 1, 050. 00 3, 150. 00
181 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
182 020070 RETAI NI NG WALL STEM ( TYPE 6B) SQFT 1,170 15. 00 17, 550. 00
183 150821 REMOVE HEADWALL (14 13 60. 00 780. 00
184 820107 DELI NEATOR ( CLASS 1) EA 100 25.00 2,500. 00
185 999990 MOBI LI ZATI ON LS LUWP SUM 290, 000. 00* 290, 000. 00

TOTAL 15, 496, 994. 45



| TEM

O©oOoO~NOOULA, WN P

08- 340804
08-SBD-10-1
10/ 26/ 00

22,000
220, 000
60.

100.

26.
25.
1, 500.

50, 000
15, 000

350.

100.
5, 000.
2, 000.

13.
1, 000.
12.
30.

25.
12.
130.
145.
1, 200.

1000000.
1500.
22000.
220000.
300.
15000.
4032.
55440.
17952.
3750.
9000.
8730.
50000.
60000.
220800.
192500.
24750.
3120.
28000.
4572.
6360.
2120.
1800.
20000.
4000.
194.
3120.
1000.
1920.
29100.
5600.
11250.
26875.
1820.
3915.
1200.
9750.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

35, 000
100, 000
100.
100.

20.
35.
350.

250, 000
15, 000
10.

150.

100.
1, 500.
1, 000.

25.

1, 000.
50.
30.
.00
25.
15.
150.
150.
1, 500.
.00

OF

00

00
00
00
00
00

REMAI

200000.
1250.
35000.
100000.
500.
15000.
4284.
59400.
13600.
5250.
2100.
8730.
250000.
60000.
368000.
82500.
22000.
3900.
39200.
3810.
5565.
2120.
1800.
6000.
2000.
970.
6000.
1000.
8000.
29100.
5600.
11250.
32250.
2100.
4050.
1500.
6500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

40, 000
75, 000
100.
75.

1

19.

15.

1, 000.
3.

150, 000
15, 000

135.

70.
2, 000.
4, 000.

20.
300.
45.
12.

30.
13.
150.
150.
375.

NI NG BI DDERS

1400000.
1750.
40000.
75000.
500.
11250.
6300.
55440.
12920.
2250.
6000.
8730.
150000.
60000.
272320.
74250.
27500.
1560.
30240.
7620.
9540.
3180.
1260.
8000.
8000.
1940.
4800.
300.
7200.
11640.
3500.
13500.
27950.
2100.
4050.
375.
8125.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 19
10/ 30/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
12, 000. 00* 12000
1, 700. 00 680000.
6. 00 1500.
25, 000. 00* 25000.
240, 000. 00* 240000.
75. 00 375.
45. 00 6750.
1.00 5040.
.30 59400.
20. 00 13600.
30. 00 4500.
750. 00 4500.
3.00 8730.
285, 000. 00* 285000
11, 000. 00 44000.
6. 25 230000.
200. 00 110000.
3.50 19250.
4.00 6240.
. 25 28000.
1.00 3810.
.40 6360.
1.00 2120.
295. 00 5310.
4,500. 00 18000.
3, 000. 00 6000.
1.00 970.
7.00 1680.
450. 00 450.
15. 00 2400.
2.00 1940.
11. 00 7700.
24.00 10800.
20. 00 43000.
330. 00 4620.
200. 00 5400.
2,000. 00 2000.
3.50 11375.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

08- 340804

08-SBD-10-1

10/ 26/ 00

50.

40, 000
27,000
127,000
10.

65.

40.

20.

20.

2.

5.

230, 000
1, 830.
10, 000
100, 000
10, 000
225, 000
3, 000.
130.
110.

1, 000.
20.

125.

65.

61.

37.

.50
.50
. 60
.50
.00

00*

00~
00*
00~
00
00

00~
00
00
00
00

.00
.00
.00
.00
.00

33500.
78.
6500.
40000.
27000.
127000.
260000.
819650.
192400.
226800.
159600.
156.
295000.
230000.
7686.
10000.
100000.
10000.
225000.
3000.
100100.
45100.
1000.
242000.
26250.
197600.
175070.
943500.
10260.
1080.
656.
2325.
13600.
563000.
96600.
38820.
152400.
15600.
30000.

SUMMARY OF
| THI RD
| BI D
00| 40. 00
00| 10. 00
00| 65. 00
00| 133, 650. 00*
00| 27, 000. 00*
00| 127, 800. 00*
00| 12.00
00| 85. 00
00| 30. 00
00| 12. 00
00| 25.00
00| 25.00
00| 9. 00
00| 225, 000. 00*
00| 4, 000. 00
00| 10, 000. 00*
00| 150, 000. 00*
00| 5, 000. 00*
00| 225, 000. 00*
00| 5, 000. 00
00| 150. 00
00| 100. 00
00| 50, 000. 00*
00| 35.00
00| 250. 00
00| 65. 00
00| 65. 00
00| 38.00
00| 5. 00
00| 1.75
00| 1.75
00| 1.75
00| 600. 00
00| 110. 00
00| 125. 00
00| 10. 00
00| 1, 250. 00
00| 14. 00
00| 1, 250. 00

REMAI

26800.
780.
8450.
133650.
27000.
127800.
312000.
1071850.
144300.
136080.
199500.
1950.
531000.
225000.
16800.
10000.
150000.
5000.
225000.
5000.
115500.
41000.
50000.
423500.
52500.
197600.
186550.
969000.
11400.
1260.
717.
2712.
19200.
619300.
86250.
38820.
158750.
16800.
31250.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
50|
00|
00|
00|
00|
00|
00|
00|

N |

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

40. 00 26800.
6. 00 468.
80. 00 10400.
115, 000. 00* 115000.
27, 000. 00* 27000.
127, 000. 00* 127000.
15.00 390000.
50. 00 630500.
20. 00 96200.
28.00 317520.
35.00 279300.
20. 00 1560.
2.00 118000.
200, 000. 00* 200000
3, 500. 00 14700.
8, 000. 00* 8000.
145, 000. 00* 145000
10, 000. 00* 10000.
200, 000. 00* 200000
5, 000. 00 5000.
50. 00 38500.
50. 00 20500.
10, 000. 00* 10000.
24.00 290400.
95. 00 19950.
75. 00 228000.
61. 00 175070.
44. 25 1128375.
8.75 19950.
1.50 1080.
1.50 615.
1.50 2325.
200. 00 6400.
121. 00 681230.
100. 00 69000.
10. 00 38820.
1, 200. 00 152400.
17.00 20400.
760. 00 19000.

00

Bl D245
PAGE 20
10/ 30/ 00
FI FTH
BI D AMOUNT
40. 00 26800.
6. 50 507.
28.00 3640.
133, 650. 00* 133650.
27, 000. 00* 27000.
127, 800. 00* 127800.
19. 00 494000.
62. 00 781820.
10. 00 48100.
14. 00 158760.
9.00 71820.
15. 00 1170.
2.50 147500.
230, 000. 00* 230000
3, 995. 00 16779.
10, 000. 00* 10000.
168, 000. 00* 168000.
5, 000. 00* 5000.
225, 000. 00* 225000
5, 000. 00 5000.
165. 00 127050.
310. 00 127100.
16, 000. 00* 16000.
27.00 326700.
220. 00 46200.
66. 00 200640.
74.00 212380.
37.00 943500.
3.00 6840.
2.00 1440.
2.00 820.
2.00 3100.
400. 00 12800.
90. 00 506700.
85. 00 58650.
10. 00 38820.
1, 200. 00 152400.
13.00 15600.
1, 200. 00 30000.



79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

95

96

97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117

08- 340804

08-SBD-10-1

10/ 26/ 00

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 60
.55
.55
.70
. 20
.00
.30
.20
. 20
210.
250.
400.
165.
210.

43.

48.

65.

67.

76.

78.

84.

87.
.00
22.

00
00
00
00
00
00
00
00
00
00
00
00
00

00

110000.
508200.
1162700.
268800.
654940.
31200.
203700.
283500.
79900.
1809.
126000.
18000.
12708.
15176.
1900.
105600.
743050.
162000.
289510.
34060.
10020.
1503.
103400.
9400.
10920.
37500.
17600.
5445.
1680.
9890.
7200.
84500.
16080.
7600.
8580.
135240.
145290.
54990.
8140.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
85|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
. 60
.75
.00
. 20
.00
.50
.00
.30
210.
210.
250.
175.
225.

65.

70.
100.
110.
100.
110.
110.
110.

10.

50.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

REMAI

100000.
346500.
1955450.
280000.
833560.
35100.
169750.
352350.
89300.
2345.
180000.
18000.
21180.
32520.
3800.
88000.
810600.
220910.
340600.
34060.
10020.
2505.
94000.
14100.
10920.
31500.
11000.
5775.
1800.
14950.
10500.
130000.
26400.
10000.
12100.
177100.
183700.
61100.
18500.

00|
00|
00|
00|
00|
00|
00|
00|
25|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

NI NG B

| DDERS
FOURTH
AMOUNT

000. 00* 100000.
150. 00 346500.
389. 00 2055865.
145. 00 162400.
210. 00 625170.
200. 00 15600.
200. 00 97000.
325. 00 263250.
260. 00 118440.
14. 00 938.
000. 00 126000.
000. 00 18000.
6.00 8472.
40. 00 21680.
30. 00 5700.
.44 77440.
.54 729540.
. 60 176728.
1.75 298025.
.17 28951.
2.30 11523.
.50 2505.
2.00 94000.
.35 16450.
215.00 11180.
250. 00 37500.
305. 00 13420.
175. 00 5775.
600. 00 4800.
45. 00 10350.
60. 00 9000.
52. 00 67600.
80. 00 19200.
105. 00 10500.
105. 00 11550.
40. 00 64400.
70. 00 116900.
6.50 39715.
13.00 4810.

00|
00|
00|
00|
00|
00|
00|
00|
20|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 21
10/ 30/ 00
FI FTH
AMOUNT
000. 00* 96000.
160. 00 369600.
375. 00 1981875.
125. 00 140000.
235.00 699595.
520. 00 40560.
405. 00 196425.
453. 00 366930.
000. 00 94000.
30. 00 2010.
000. 00 144000.
250. 00 22500.
14. 00 19768.
65. 00 35230.
25.00 4750.
.50 88000.
.49 661990.
.70 206182.
1.75 298025.
.30 51090.
2.00 10020.
.40 2004.
2.10 98700.
.35 16450.
225.00 11700.
235.00 35250.
350. 00 15400.
250. 00 8250.
635. 00 5080.
40. 00 9200.
45. 00 6750.
51. 00 66300.
70. 00 16800.
111. 00 11100.
163. 00 17930.
125. 00 201250.
188. 00 313960.
5.00 30550.
27.00 9990.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

08- 340804
08-SBD-10-1
10/ 26/ 00

100.

425.
1, 750.

.00
.00
.00
.00

.00

00
00

.30

=

.00

.00

. 20
.20

1

2.

75, 000
200, 000
8, 000.
75, 000
75, 000
4.

20
60
00*
00~
00*
00~
00*
00

112500.
14700.
2400.
16200.
5400.
2600.
800.
100960.
18550.
35700.
7140.
36960.
7680.
2975.
14000.
11850.
11300.
7900.
7770.
180.
1904.
4956.
7410.
75000.
200000.
8000.
75000.
75000.
9040.

SUMMARY OF
| THI RD
| BI D
00| 55. 00
00| 350. 00
00| 115. 00
00| 500. 00
00| 500. 00
00| 3, 000. 00
00| 200. 00
00| 425.00
00| 275. 00
. 00| 20. 00
00| 160. 00
00| 10. 00
00| 10. 00
00| 1.00
00| 10. 00
00| 25. 00
00| 50. 00
00| 18. 00
00| 35.00
00| 55. 00
00| 55. 00
00| 95. 00
00| 10. 00
00| 650. 00
00| 2, 000. 00
00| .30
00| .85
00| .80
00| 3.00
00| .25
00| .20
00| 1.50
00| 3.00
00| 175, 000. 00*
00| 165, 000. 00*
00| 10, 000. 00*
00| 115, 000. 00*
00| 95, 000. 00*
00| 3.00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
400.
113580.
18550.
57750.
11220.
50160.
12800.
4550.
16000.
11850.
9605.
6320.
7770.
225.
1904.
6195.
8550.
175000.
165000.
10000.
115000.
95000.
6780.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

500.
2,100.

2.

3.

150, 000
165, 000
8, 000.
92, 000
38, 000
2.

NI NG BI DDERS

. 00|
117500.
12600.
2100.
14742.
4860.
4000.
400.
100960.
26500.
42000.
10200.
39600.
14080.
3500.
16800.
17775.
14125,
5925.
10360.
270.
5236.
8260.
9975.
150000.
165000.
8000.
92000.
38000.
5650.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 22
10/ 30/ 00
FI FTH
BI D AMOUNT
25.00 4000
320. 00 736
70. 00 11200
1, 100. 00 52800
250. 00 250
1, 400. 00 1400
75. 00 975
365. 00 47450
325. 00 49725
10. 00 93
220. 00 110000.
8.00 16800.
10. 00 2000.
1.00 16200.
10. 00 5400.
35.00 3500.
210. 00 1680.
16. 00 100960.
41. 00 21730.
52. 00 54600.
44. 00 8976.
87.00 45936.
8.00 10240.
500. 00 3500.
2,000. 00 16000.
.30 11850.
. 80 9040.
. 80 6320.
3.00 7770.
.30 270.
. 20 1904.
1.30 5369.
3.00 8550.
175, 000. 00* 175000.
145, 000. 00* 145000
7,000. 00* 7000.
120, 000. 00* 120000.
93, 000. 00* 93000.
3.00 6780.



157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
TOT

08- 340804

SUMMARY

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|

08-SBD-10-1
10/ 26/ 00
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
5.00 16500
6. 00 19800
7.00 23100
3, 000. 00 6000
3, 000. 00 6000
3, 000. 00 6000
3, 000. 00 15000
10. 00 7500
11. 00 1320
20. 00 4600
15. 00 23025
20. 00 19600
18. 00 3600
25.00 5500
2.00 23600
1, 000. 00 9000
1, 000. 00 5000
100. 00 600
7,000. 00 7000
300. 00 300
300. 00 900
1.00 2720
300. 00 300
300. 00 900
. 00* 0
12.00 14040.
250. 00 3250.
32.00 3200.
1, 500, 000. 00* 1500000.

00|

15, 764, 685. 85

750.

5, 000.
100.
15, 000
2, 000.
5, 000.
1.

650.

1, 000.

3
100.
35.

OF REMA
RD
AMOUNT

50 14850
00 19800
00 23100
00 3000
00 5000
00 4500
00 8750
00 6000
00 1200
00 3450
00 33770
00 29400
00 6400
00 7700
50 17700
00 6750
00 25000
00 600
00 15000
00 2000
00 15000
00 2720
00 650
00 3000
. 00* 0
50 4095
00 1300
00 3500
75* 750000.

750, 000

16, 736, 555. 00

I NI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

75

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
3.00 9900
3.50 11550
4.00 13200
1, 200. 00 2400
1, 500. 00 3000
1, 300. 00 2600
1, 500. 00 7500
4.00 3000
5.00 600
20. 00 4600
28. 00 42980
33.00 32340
30. 00 6000
10. 00 2200
1.00 11800
500. 00 4500
1, 500. 00 7500
200. 00 1200
3, 000. 00 3000
350. 00 350
350. 00 1050
2.00 5440
300. 00 300
300. 00 900
. 00* 0
9.00 10530.
300. 00 3900.
40. 00 4000.
1, 700, 000. 00* 1700000.

16, 851, 882. 20

00|

Bl D245
PACGE 23
10/ 30/ 00
FI FTH
BI D AMOUNT
5.00 16500
6. 00 19800
7.00 23100
2,000. 00 4000
2,500. 00 5000
2,100. 00 4200
1, 600. 00 8000
8.00 6000
10. 00 1200
20. 00 4600
22.00 33770
30. 00 29400
31.00 6200
36. 00 7920
1.50 17700
700. 00 6300
5, 000. 00 25000
80. 00 480
15, 000. 00 15000
1, 500. 00 1500
5, 000. 00 15000
1.00 2720
600. 00 600
1, 000. 00 3000.
. 00* 0.
15. 00 17550.
245. 00 3185.
25.00 2500.
1, 593, 650. 10* 1593650.

16, 900, 000. 00



08- 340804 Bl D245

08- SBD- 10- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 24
10/ 26/ 00 10/ 30/ 00
EREEE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | @m
1] 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
2| 6, 400. 00* 6400. 00| 5, 000. 00* 5000. 00
3| 1, 600. 00 640000. 00| 2, 000. 00 800000. 00
4 | 4.00 1000. 00| 4.00 1000. 00
5| 22, 500. 00* 22500. 00| 18, 000. 00* 18000. 00
6 | 200, 000. 00* 200000. 00| 150, 000. 00* 150000. 00
7| 20. 00 100. 00| 80. 00 400. 00
8 | 45. 00 6750. 00| 100. 00 15000. 00
9 | .65 3276. 00| .80 4032. 00
10 | .08 15840. 00| .28 55440. 00
11 | 15. 50 10540. 00| 19. 00 12920. 00
12 | 20. 00 3000. 00| 35.00 5250. 00
13 | 400. 00 2400. 00| 2, 000. 00 12000. 00
14 | 2.50 7275. 00| 3.00 8730. 00
15 | 124, 000. 00* 124000. 00| 200, 000. 00* 200000. 00
16 | 8, 700. 00 34800. 00| 12, 000. 00 48000. 00
17 | 7.30 268640. 00| 9. 00 331200. 00
18 | 150. 00 82500. 00| 200. 00 110000. 00
19 | 3. 80 20900. 00| 5. 00 27500. 00
20 | 2.00 3120. 00| 3.00 4680. 00
21 | .45 50400. 00| .24 26880. 00
22 | 2.00 7620. 00| .70 2667. 00
23 | .50 7950. 00| .36 5724. 00
24 | 1.60 3392. 00| 1.00 2120. 00
25 | 80. 00 1440. 00| 100. 00 1800. 00
26 | 1, 900. 00 7600. 00| 2, 000. 00 8000. 00
27 | 2, 150. 00 4300. 00| 2, 500. 00 5000. 00
28 | 2.00 1940. 00| 1.00 970. 00
29 | 22.00 5280. 00| 25. 00 6000. 00
30 | 2, 000. 00 2000. 00| 800. 00 800. 00
31 | 135. 00 21600. 00| 28.00 4480. 00
32 | 30. 00 29100. 00| 14. 00 13580. 00
33 | 7.00 4900. 00| 8. 50 5950. 00
34 | 20. 00 9000. 00| 22.00 9900. 00
35 | 10. 00 21500. 00| 12. 00 25800. 00
36 | 100. 00 1400. 00| 180. 00 2520. 00
37 | 116. 00 3132. 00| 200. 00 5400. 00
38 | 5, 000. 00 5000. 00| 2, 000. 00 2000. 00
39 | 2.75 8937. 50| 2.00 6500. 00



08- 340804 Bl D245

08- SBD- 10- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 25
10/ 26/ 00 10/ 30/ 00

EREEE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| <o | <o
40 | 70. 00 46900. 00| 38. 00 25460. 00
41 | 20. 00 1560. 00| 7.00 546. 00
42 | 55. 00 7150. 00| 38.00 4940. 00
43 | 100, 000. 00* 100000. 00| 50, 000. 00* 50000. 00
44 | 21, 600. 00* 21600. 00| 27, 000. 00* 27000. 00
45 | 127, 000. 00* 127000. 00| 127, 800. 00* 127800. 00
46 | 20. 00 520000. 00| 12. 00 312000. 00
47 | 60. 00 756600. 00| 100.00  1261000. 00
48 | 21.00 101010. 00| 175. 00 841750. 00
49 | 50. 00 567000. 00| 25.00 283500. 00
50 | 40. 00 319200. 00| 25. 00 199500. 00
51 | 35.00 2730. 00| 20. 00 1560. 00
52 | 9. 00 531000. 00| .01 590. 00
53 | 200, 000. 00* 200000. 00| 150, 000. 00* 150000. 00
54 | 12, 000. 00 50400. 00| 4,000. 00 16800. 00
55 | 84, 800. 00* 84800. 00| 10, 000. 00* 10000. 00
56 | 4, 000. 00* 4000. 00| 30, 000. 00* 30000. 00
57 | 4, 000. 00* 4000. 00| 5, 000. 00* 5000. 00
58 | 200, 000. 00* 200000. 00| 140, 000. 00* 140000. 00
59 | 4, 000. 00 4000. 00| 5, 000. 00 5000. 00
60 | 130. 00 100100. 00| 100. 00 77000. 00
61 | 250. 00 102500. 00| 215. 00 88150. 00
62 | 14, 500. 00* 14500. 00| 2, 500. 00* 2500. 00
63 | 31.00 375100. 00| 23.00 278300. 00
64 | 175. 00 36750. 00| 125. 00 26250. 00
65 | 55. 00 167200. 00| 69. 00 209760. 00
66 | 50. 00 143500. 00| 63. 00 180810. 00
67 | 42.00  1071000. 00| 40.00  1020000. 00
68 | 6. 50 14820. 00| 12. 00 27360. 00
69 | 2.00 1440. 00| 1.50 1080. 00
70 | 2.00 820. 00| 1.50 615. 00
71 | 2.00 3100. 00| 1.50 2325. 00
72 | 200. 00 6400. 00| 600. 00 19200. 00
73 | 88. 00 495440. 00| 110. 00 619300. 00
74 | 96. 00 66240. 00| 120. 00 82800. 00
75 | 10. 00 38820. 00| 22.50 87345. 00
76 | 1, 200. 00 152400. 00| 800. 00 101600. 00
77 | 13. 00 15600. 00| 29. 50 35400. 00
78 | 1, 200. 00 30000. 00| 850. 00 21250. 00



08- 340804 Bl D245

08- SBD- 10- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 26
10/ 26/ 00 10/ 30/ 00

EREEE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| <o | <o
79 | 74, 000. 00* 74000. 00| 80, 000. 00* 80000. 00
80 | 200. 00 462000. 00| 200. 00 462000. 00
81 | 415.00  2193275. 00| 472.00  2494520. 00
82 | 380. 00 425600. 00| 500. 00 560000. 00
83 | 180. 00 535860. 00| 275. 00 818675. 00
84 | 350. 00 27300. 00| 200. 00 15600. 00
85 | 370. 00 179450. 00| 230. 00 111550. 00
86 | 308. 00 249480. 00| 700. 00 567000. 00
87 | 900. 00 84600. 00| 900. 00 84600. 00
88 | 24.00 1608. 00| 30. 00 2010. 00
89 | 7, 000. 00 126000. 00| 8, 000. 00 144000. 00
90 | 600. 00 10800. 00| 500. 00 9000. 00
91 | 12. 00 16944. 00| 15. 00 21180. 00
92 | 40. 00 21680. 00| 40. 00 21680. 00
93 | 16. 00 3040. 00| 25.00 4750. 00
94 | .35 61600. 00| .45 79200. 00
95 | .45 607950. 00| .50 675500. 00
96 | .55 162000. 85| .65 191455. 55
97 | 1.50 255450. 00| 1.70 289510. 00
98 | .15 25545, 00| .15 25545. 00
99 | 1. 60 8016. 00| 1.80 9018. 00
100 | .40 2004. 00| .50 2505. 00
101 | 1. 60 75200. 00| 1.75 82250. 00
102 | .25 11750. 00| .25 11750. 00
103 | 310. 00 16120. 00| 190. 00 9880. 00
104 | 270. 00 40500. 00| 210. 00 31500. 00
105 | 320. 00 14080. 00| 250. 00 11000. 00
106 | 130. 00 4290. 00| 120. 00 3960. 00
107 | 170. 00 1360. 00| 200. 00 1600. 00
108 | 70. 00 16100. 00| 35.00 8050. 00
109 | 75.00 11250. 00| 40. 00 6000. 00
110 | 120. 00 156000. 00| 35.00 45500. 00
111 | 125. 00 30000. 00| 40. 00 9600. 00
112 | 120. 00 12000. 00| 75.00 7500. 00
113 | 130. 00 14300. 00| 90. 00 9900. 00
114 | 130. 00 209300. 00| 45. 00 72450. 00
115 | 130. 00 217100. 00| 50. 00 83500. 00
116 | 13. 00 79430. 00| 6. 00 36660. 00
117 | 22.00 8140. 00| 15. 00 5550. 00



08- 340804 Bl D245

08- SBD- 10- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 27
10/ 26/ 00 10/ 30/ 00

EREEE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

R S RORCEEE L EE e | <o
118 | 44.00 7040. 00| 20. 00 3200. 00
119 | 365. 00 839. 50| 850. 00 1955. 00
120 | 35.00 5600. 00| 70. 00 11200. 00
121 | 600. 00 28800. 00| 550. 00 26400. 00
122 | 550. 00 550. 00| 100. 00 100. 00
123 | 1, 500. 00 1500. 00| 2, 500. 00 2500. 00
124 | 450. 00 5850. 00| 200. 00 2600. 00
125 | 313. 00 40690. 00| 250. 00 32500. 00
126 | 371. 00 56763. 00| 200. 00 30600. 00
127 | 70. 00 651. 00| 5. 00 46. 50
128 | 160. 00 80000. 00| 200. 00 100000. 00
129 | 7.00 14700. 00| 9. 00 18900. 00
130 | 8. 00 1600. 00| 15. 00 3000. 00
131 | .80 12960. 00| 1.00 16200. 00
132 | 7.50 4050. 00| 9.50 5130. 00
133 | 36. 00 3600. 00| 40. 00 4000. 00
134 | 84. 00 672. 00| 100. 00 800. 00
135 | 13. 00 82030. 00| 15. 00 94650. 00
136 | 29. 00 15370. 00| 28. 00 14840. 00
137 | 40. 00 42000. 00| 35.00 36750. 00
138 | 60. 00 12240. 00| 70. 00 14280. 00
139 | 70. 00 36960. 00| 90. 00 47520. 00
140 | 7.00 8960. 00| 10. 00 12800. 00
141 | 480. 00 3360. 00| 500. 00 3500. 00
142 | 1, 500. 00 12000. 00| 1, 800. 00 14400. 00
143 | .20 7900. 00| .26 10270. 00
144 | . 65 7345. 00| .80 9040. 00
145 | .65 5135. 00| .80 6320. 00
146 | 2.25 5827. 50| 2.80 7252. 00
147 | .15 135. 00| .20 180. 00
148 | .15 1428. 00| .20 1904. 00
149 | 1.00 4130. 00| 1.20 4956. 00
150 | 2.10 5985. 00| 2.60 7410. 00
151 | 158, 000. 00* 158000. 00| 100, 000. 00* 100000. 00
152 | 158, 000. 00* 158000. 00| 90, 000. 00* 90000. 00
153 | 6, 400. 00* 6400. 00| 5, 000. 00* 5000. 00
154 | 84, 000. 00* 84000. 00| 80, 000. 00* 80000. 00
155 | 38, 000. 00* 38000. 00| 70, 000. 00* 70000. 00
156 | 2.40 5424. 00| 3.00 6780. 00



08- 340804 Bl D245

08- SBD- 10- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 28
10/ 26/ 00 10/ 30/ 00

EREEE TR L PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| <o | <o
157 | 4.00 13200. 00| 4.00 13200. 00
158 | 4.50 14850. 00| 5. 00 16500. 00
159 | 5. 40 17820. 00| 5. 50 18150. 00
160 | 480. 00 960. 00| 1, 000. 00 2000. 00
161 | 480. 00 960. 00| 1, 500. 00 3000. 00
162 | 480. 00 960. 00| 1, 500. 00 3000. 00
163 | 560. 00 2800. 00| 1, 500. 00 7500. 00
164 | 8. 00 6000. 00| 8. 00 6000. 00
165 | 16. 00 1920. 00| 10. 00 1200. 00
166 | 32.00 7360. 00| 15. 00 3450. 00
167 | 22.00 33770. 00| 20. 00 30700. 00
168 | 26.00 25480. 00| 28.00 27440. 00
169 | 24.00 4800. 00| 30. 00 6000. 00
170 | 27.00 5940. 00| 35.00 7700. 00
171 | 1.00 11800. 00| 1.25 14750. 00
172 | 960. 00 8640. 00| 700. 00 6300. 00
173 | 2, 000. 00 10000. 00| 2,500. 00 12500. 00
174 | 240. 00 1440. 00| 50. 00 300. 00
175 | 1, 600. 00 1600. 00| 2, 000. 00 2000. 00
176 | 400. 00 400. 00| 500. 00 500. 00
177 | 960. 00 2880. 00| 1, 000. 00 3000. 00
178 | 1.00 2720. 00| .90 2448. 00
179 | 160. 00 160. 00| 100. 00 100. 00
180 | 400. 00 1200. 00| 500. 00 1500. 00
181 | . 00* 0. 00| . 00* 0. 00
182 | 12. 00 14040. 00| 10. 00 11700. 00
183 | 80. 00 1040. 00| 100. 00 1300. 00
184 | 19. 00 1900. 00| .01 1.00
185 | 1, 750, 000. 00  1750000. 00| 1,771, 846.00%  1771846.00

TOT 17,506, 470. 35 18, 305, 751. 05



